COST ESTIMATE
AFNAF PROTOTYPES
HEADQUARTERS AIR FORCE SERVICES AGENCY
NAFBA195CD0012

YOUTH/SCHOOL-AGE CENTER

35% Design Submittal

Summary

10/31/00
Youth Center 19,640 SF 113.15 $ 2,222,286
Sitework 19,640 SF  0.00 0

Total 19,640 SF 113.15 $ 2,222,286



YOUTH/SCHOOL-AGE CENTER

AFNAF PROTOTYPES
HEADQUARTERS AIR FORCE SERVICES AGENCY
NAFBA195CD0012
GrossArea 19,640 SF 10/31/00
Unit Unit Total Unit Unit Total Unit Direct
QTY  UNIT LAB LAB LAB MAT MAT MAT Cost Cost
DESCRIPTION
Substructure 19,640 SF 0.00 6.24] 122,477 0.00 743 145,848 13.66] 268,324
Super Structure 19,640 SF 0.00 246 48,247 0.00 2.69 52,912 515 101,159
Exterior Closure 19,640 SF 0.00 7.87 154,641 0.00 597 117,161 13.84 271,802
Roofing 19,640 SF 0.00 1.95 38,355 0.00 5.03 98,866 6.99 137,220
Interior Construction 19,640 SF 0.00 424 83,344 0.00 5.39 105,799 9.63 189,143
Interior Finishes 19,640 SF 0.00 291 57,249 0.00 246 48,348 5.38 105,596
Plumbing 19,640 SF 0.00 1.61 31,558 0.00 325 63,924 4.86 95,482
HVAC 19,640 SF 0.00 293 57,451 0.00 377 74,039 6.70 131,490
Fire Protection 19,640 SF 0.00 1.08 21,280 0.00 171 33,561 279 54,842
Electric Power & Lighting 19,640 SF 0.00 299 58,665 0.00 6.42 126,011 9.40 184,676
Appliances, "OFOI" 19,640 SF 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0
Furnishings 19,640 SF 0.00 0.00) 148.32] 0.09 0.00 1,699.50 0.09 1,848
Sub-Total 19,640 SF 34.29 673,414 44.20 44.20 868,168 78.49 1,541,581
Congtruction & Design Contingency
Congtruction Contingency 10.00% 0.30 343 67,341 0.35 442 86,817 7.85 154,158
Design Contingency 5.00%) 0.30 171 33,671 0.35 221 43,408 3.92 77,079
Sub-Total Const. & Design Conting. 19,640 SF 0.30 514 101,012 0.35 6.63 130,225 11.77 231,237
Total Direct Cost 19,640 | SF 3943 3943 774,426 50.83 50.83 998,393 90.27 1,772,818
Overhead & General Conditions 12.00% 92,931 119,807 212,738
Home Office Overhead 2.00% 17,347 22,364 39,711
Profit 8.00% 70,776 91,245 162,021
Bond 1.60% 15,288 19,709 34,997,
Total Base Bid 19,640 SF 49.43 970,768 63.72 1,251,518 113.15 2,222,286
Substructure 1.00 1.00
Foundation, Standard 19,640 | SF 2.66 2.66 52,242 1.45 1.45 28,478 411 80,720
Foundation, Special 19,640 | SF 0.77 0.77 15,057 207 207 40,712 284 55,769
Structural Excavation 364 | CY 258 258 938 253 253 920 511 1,859
6" Slab On Grade on 6 Mil Poly 19,640 | SF 1.59 1.59 31,228 1.77 1.77 34,763 3.36 65,990
6" Granular Base Compacted 19,640 | SF 0.20 0.20 3,928 0.39 0.39 7,660 0.59 11,588
12" Compacted Subgrade 19,640 | SF 0.49 0.49 9,624 0.16 0.16 3,142 0.65 12,766
Limelnjection To 10' 19,640 | SF 0.30 0.30, 5,892 1.32 1.32 25,925 1.62 31,817,
19,640 | SF 6.05 118,909 721 141,600 13.26] 260,509
Seismic Condition Allowance 0.00% 0 0 0
Escalation 3.00%) 3,567 4,248 7,815
Total Substructure 19,640 | SF 6.24 122,477 743 145,848 13.66 268,324
Superstructure
Roof trusses/columns with deck 26,514 | SF 1.77 1.77 46,841 1.94 1.94 51,371 3.70 98,212
Subtotal Superstructure 19,640 | SF 239 46,841 262 51,371 5.00 98,212
Seismic Condition Allowance 0.00% 0 0 0
Escalation 3.00%) 1,405 1,541 2,946
Total Superstructure 19,640 | SF 2.46 48,247 2.69 52,912 5.15 101,159
Exterior Walls 1.00 1.00
Exterior Closure 19,640 | SF 7.64 7.64 150,137 5.79 5.79 113,748 13.44] 263,885
Subtotal Exterior Walls 19,640 | SF 764 150,137 5.79 113,748 13.44 263,885
Seismic Condition Allowance 0.00% 0 0 0
Escalation 3.00%) 4,504 3,412 7,917
Total Exterior Walls 19,640 | SF 7.87 154,641 5.97 117,161 13.84 271,802




YOUTH/SCHOOL-AGE CENTER

AFNAF PROTOTYPES
HEADQUARTERS AIR FORCE SERVICES AGENCY
NAFBA195CD0012
GrossArea 19,640 SF 10/31/00
Unit Unit Total Unit Unit Total Unit Direct
QTY  UNIT LAB LAB LAB MAT MAT MAT Cost Cost
DESCRIPTION
Roofing
Standing Seams Roof Panels 26514 | SF 1.28 1.28 33,879 334 334 88,656 4.62 122,535
Insulation Batt 6" 19,640 | SF 0.15 0.15 2,946 0.30 0.30 5,892 0.45 8,838
Metal Gutter 129 | LF 1.73 1.73 224 5.86 5.86 757 7.60 980
Metal Downspout 112 | LF 1.40 1.40 157 5.08 5.08 569 6.48 726
Splash Blocks 8| EA 4.00 4.00) 32 14.00 14.00] 112 18.00 144
Subtotal Roofing 19,640 | SF 1.90 37,237 4.89 95,986 6.78 133,223
Escalation 3.00%) 1,117 2,880 3,997
Total Roofing 19,640 | SF 195 38,355 5.03 98,866 6.99 137,220
Interior Construction 1.00 1.00
Interior Construction 19,640 | SF 4.12 4.12, 80,917 5.23 5.23 102,717 9.35) 183,634
Subtotal Interior Constructior 19,640 | SF 412 80,917 523 102,717 9.35 183,634
Escalation 3.00% 2,428 3,082 5,509
Total Interior Construction 19,640 | SF 4.24 83,344 5.39 105,799 9.63 189,143
Interior Finishes 1.00 1.00
Interior Finishes 19,640 | SF 2.83 2.83) 55,581 2.39 2.39 46,940 5.22, 102,521
Sub-Total Interior Finishes 19,640 | SF 283 55,581 239 46,940 522 102,521
Escalation 3.00%) 1,667 1,408| 3,076
Total Interior Finishes 19,640 | SF 291 57,249 2.46 48,348 5.38 105,596
Plumbing 1.00 1.00
Plumbing 19,640 | SF 1.56 1.56 30,638 3.16 3.16 62062 4.72 92701
Sub-Tota Plumbing 19,640 | SF 1.56 30,638 3.16 62,062 472 92,701
Escalation 3.00%) 919 1,862, 2,781
Total Plumbing 19,640 | SF 161 31,558 3.25 63,924 4.86 95,482
HVAC & Exhaust System 1.00 1.00
HVAC & Exhaust System 19,640 | SF 2.84 2.84 55,778 3.66 3.66 71,882 6.50 127,660
Sub-Total HYAC 19,640 | SF 284 55,778 4 71,882 6.50 127,660
Escalation 3.00%) 1,673 2,156 3,830
Total HVAC 19,640 | SF 2.93 57,451 3.77 74,039 6.70 131,490
Fire Protection 1.00 1.00
Fire Protection System/Sprinklers 19,640 | SF 1.03 1.03 20,295 164 164 32,120 2.67 52,414
Fire Extinguishers, Dry Chemicals 4| EA 91.50 91.50 366 116.00]  116.00 464 207.50 830
Sub-Total Fire Protection 19,640 | SF 1.05 20,661 1.66 32,584 271 53,244
Escalation 3.00%) 620 978 1,597
Total Fire Protection System 19,640 | SF 1.08 21,280 171 33,561 2.79 54,842
Electrical Power & Lighting 1.00 1.00
Electric Lighting & Branch Wiring 19,640 | SF 1.66 1.66 32,515 345 345 67,717 5.10 100,232
Electric Power 19,640 | SF 1.01 1.01 19,858 258 258 50,737 359 70,595
Electric Systems 19,640 | SF 0.23 0.23 4,583 0.20 0.20 3,887 0.43 8,470
Sub-Total Elec Power & Lighting 19,640 | SF 290 56,956 6.23 122,341 9.13 179,297
Escalation 3.00%) 1,709 3,670 5,379
Total Electric Power & Lighting 19,640 | SF 2.99 58,665 6.42 126,011 9.40 184,676
Appliances
Owner Furnished Owner Installed 19,640 | SF 0.00 0.00 0 0.00 0.00 0 0.00) 0
Sub-Total Appliances 19,640 | SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Escalation 3.00%) 0 0 0
Total Appliances 19,640 | SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Furnishing
Window Blinds 300 | SF 0.48 0.48 144 5.50 5.50 1,650 5.98) 1,794
Sub-Total Furnishings 19,640 | SF 0.01 0.00 144 0.08 0.00 1,650 0.09 1,794
Escalation 3.00%) 4 50 54
Total Furnishings 19,640 | SF 0.01 0.00 148 0.09 0.00 1,700 0.09 1,848
Total Building Cost 19,640 | SF 34.29 673,414 44.20 868,168 78.49 1,541,581




YOUTH/SCHOOL-AGE CENTER - SITEWORK

AFNAF PROTOTY PES
HEADQUARTERS AIR FORCE SERVICES AGENCY
NAFBA195CD0012
Gross Aree 19,640 SF 10/31/00
Unit Unit Total Unit Unit Total Unit Direct
QTY  UNIT LAB LAB LAB MAT MAT MAT Cost Cost]
DESCRIPTION
Sitework 19,640 SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Sub-Total 19,640 SF 0.00 0 0.00 0 0.00 0
Construction & Design Contingency
Construction Contingency 10.00% 0.30 0.00 0 0.35 0.00 0 0.00 0
Design Contingency 5.00% 0.30 0.00 0 0.35 0.00 0 0.00 0
Sub-Total Const. & Design Conting. 19,640 SF 0.30 0.00 0 0.35 0.00 0 0.00 0
Total Direct Cost 19,640 [ SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Overhead & General Conditions 12.00% 0 0 0
Home Office Overhea 2.00% 0 0 0
Profit 8.00% 0 0 0
Bond 1.60% 0 0 0
Total Base Bid 19,640 SF 0.00 0 0.00 0 0.00 0
Sitework 1.00 1.00
Site Clearing & Demoalition 1| LS 0 0 0 0.00 0.00 0 0 0
Electrical Utilities 1| LS 0 0 0 0.00 0.00 0 0 0
Communications 1| LS 0 0 0 0.00 0.00 0 0 0
Mechanical Utilities
FireLine (NIC) 1| LS 0 0 0 0.00 0.00 0 0 0
Water Line & Meter (NIC 1| LS 0 0 0 0.00 0.00 0 0 0
Sanitary Sewer To MH (NIC 1| LS 0 0 0 0.00 0.00 0 0 0
San Sewer (Sh/Washer To sump o LF 7.00 7.00 0 6.45 6.45 0| #DIV/O! 0
Sump w/ Grate & Pumg 0| EA 1,000.00] 1,000.00 0| 1,500.00[ 1,500.00 0| #DIV/O! 0
350 Gal. Reclamation Tank 0| EA 2,500.00| 2,500.00 0| 2,700.00[ 2,700.00 0] #DIV/O! 0
Parking Lot Asphalt o Sk 2.40 2.40 0 1.50] 1.50) 0| #DIV/0! 0
Concrete Wheel Stop 0] EA 8.00 8.00 0 15.00 15.00 0] #DIV/O! 0
Handicap Sigr 0| EA 40.00 40.00 0 22.00 22.00 0| #DIV/O! 0
Gravel Paving 6" thicl 0| SF 0.52 0.52 0 0.62 0.62 0] #DIV/O! 0
Concrete Paving 0] SF 2.50 2.50 0 1.80 1.80 0| #DIV/O! 0
Concrete Walk o Sk 1.05 1.05 0 1.75 1.75 0| #DIV/0! 0
6" Dia Pipe Bollarc 0| EA 38.00 38.00 0 118.00 118.00 0| #DIV/O! 0
7' High Barb Wired Fence o LF 6.51 6.51 0 14.32 14.32 0| #DIV/0! 0
Rolling Gate 16' Wide 0| EA 533.33 533.33 0 2004.17| 2004.17 0| #DIV/O! 0
Personnel Gate 4' Wide 0| EA 125.00 125.00) 0 98.00 98.00 0] #DIV/O! 0
Storm Drainage (NIC, 0| LS 125.00) 125.00) 0 98.00 98.00 0 0.00 0
Landscaping & Sprinkle System (NIC 0| LS 125.00 125.00) 0 98.00 98.00 0 0.00 0
Approach Roadway (NIC 0| LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Site Improvement Other (None 0] LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Site Remediation Allowance (None o] LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Sub-Total Sitework 19,640 [ SF 0.00 0 0.00 0 0.00 0
Escdation 3.00% 0 0 0
Total Sitework 19,640 [ SF 0.00 0 0.00 0 0.00 0




